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1. CALL 811 BEFORE DIGGING.

2. CONTRACTOR SHALL FIELD VERIFY ALL UTILITY CROSSING PIPE INVERT ELEVATIONS
PRIOR TO CONSTRUCTION.

3. UTILITY LOCATIONS SHOWN ARE APPROXIMATE. CONTRACTOR SHALL VERIFY THE
LOCATION AND DEPTH OF ALL EXISTING UTILITIES PRIOR TO EXCAVATION.

4. IMMEDIATELY NOTIFY THE ENGINEER OF ANY CONFLICTS BETWEEN EXISTING AND
PROPOSED UTILITIES BEFORE PROCEEDING WITH CONSTRUCTION.

5. PROTECT EXISTING UTILITIES AND FACILITIES FROM DAMAGE DURING CONSTRUCTION.
REPAIR ANY DAMAGE CAUSED BY CONSTRUCTION ACTIVITIES AT NO ADDITIONAL COST
TO THE OWNER.

6. MAINTAIN MINIMUM REQUIRED HORIZONTAL AND VERTICAL CLEARANCES BETWEEN
UTILITIES IN ACCORDANCE WITH APPLICABLE CODES AND UTILITY OWNER
REQUIREMENTS.

7. FIELD ADJUSTMENTS TO UTILITY ALIGNMENTS MAY BE REQUIRED TO AVOID CONFLICTS
WITH EXISTING UTILITIES AND SHALL BE COORDINATED WITH THE ENGINEER.

NOTES

KEY NOTES
1. INSTALL FIRE HYDRANT ASSEMBLY. SEE DETAIL #1 ON SHEET C3-02.  3 EACH.

2. INSTALL 6" SANITARY CLEANOUT. SEE DETAIL #2 ON SHEET C3-02. 1 EACH

3. CONNECT TO EXISTING SANITARY SEWER.  INSTALL STANDARD MANHOLE.  SEE DETAIL #7 ON

SHEET C3-02.  1 EACH.

4. INSTALL 6" SANITARY LATERAL AND 4"X6" TEE. SEE DETAIL #6 ON SHEET C3-02. 2 EACH.

5. INSTALL WATER LINE CONNECTING TO BUILDING.  1 EACH.

6. INSTALL 6" WATER LINE.  259 LF TOTAL.

7. CONNECT 6" WATER LINE TO EXISTING WATER LINE,  FIELD TO VERIFY EXIST WATER LINE

SIZE.  INSTALL TEE.  3 EACH.

8. INSTALL INLET, SEE DETAIL #1 & 2 ON SHEET C3-03.  5 EACH.

9. INSTALL VAULT FOR SAND AND GREASE TRAP.  SEE DETAIL #5 ON SHEET C3-03. 3 EACH.

10. INSTALL SEEPAGE BED, SEE DETAIL #6 ON SHEET C3-03

11. INSTALL 6" SANITARY SEWER, 365 LF

12. RECONNECT EXISTING SANITARY LATERAL TO PROPOSED BUILDING.  1 EACH

13. CONNECT PROPOSED WATER LINE TO EXISTING WATER AND RELOCATE GATE VALVE.  1

EACH.

14. CONNECT PROPOSED GAS MAIN TO EXISTING GAS MAIN.  FIELD TO VERIFY THE SIZE OF

EXISTING GAS PIPE.  16 LF

15. INSTALL 2" WATER LINE TO 6"X2" TEE.  185 LF TOTAL.

16. INSTALL 2" GATE VALVE.  2 EACH.

17. INSTALL 4" STORM SEWER, IE 3144.83. SEE SHEET P-110 FOR PIPE CONNECTION.

18. INSTALL 3" STORM SEWER.  FIELD TO VERIFY FOR INVERT ELEVATION AT THE CONNECT

POINT.  SEE SHEET P-110 FOR PIPE CONNECTION.

19. INSTALL STANDARD MANHOLE.  SEE DETAIL #7 ON SHEET C3-02.  3 EACH.

20. PROTECT EXISTING WATER METER.  REUSE METER FOR WATER SERVICE TO PS2 BUILDING.

21. INSTALL WATER METER FOR WATER SERVICE TO RESCUE BUILDING.
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RIM = +/-3144.70
IE 4" IN (N) = 3138.76
IE EX 12" (E-W) = 3138.09
CONNECT TO EXIST SS

12" EX SS 12" EX SS

6" C900 PVC 38 LF
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6" C900 PVC 45 LF

2" C900 PVC 30 LF

6" C900 PVC 36 LF

2" C900 PVC 115 LF
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152" C900 PVC 70 LF

CB 1
RIM EL: 3144.56
IE OUT (W)= 3140.10
N: 535026.0075
E: 2645884.2632

CB 2
RIM EL: 3144.20
IE OUT (E)= 3140.20
N: 535026.9516
E: 2645677.7725

CB 3
RIM EL: 3143.97
IE OUT (W)= 3139.97
N: 535118.9267
E: 2645665.2293

CB 4
RIM EL: 3143.68
IE OUT (E)= 3139.68
N: 535119.0206
E: 2645497.8294

CB 5
RIM EL: 3143.32
IE OUT (W)= 3139.32
N: 534872.81
E: 2645878.48

12" C900 PVC 8 LF
S=1.0%

VAULT #3
IE IN (E)= 3139.24
IE IN (S)= 3139.01
IE OUT (W)= 3138.81

6" C900 PVC 139 LF
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RIM = 3145.35
IE 4" IN (N) = 3140.19
IE 4" IN (NE) = 3140.19
IE 12" OUT (S) = 3139.52
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4" SDR35 PVC 46 LF
S=1.0%

4" SDR35 PVC 58 LF
S=1.0%

4" SDR35 PVC 46 LF
S=7.65%4" SDR35 PVC 29 LF

S=12.5%

4" SDR35 PVC 50 LF
S=1.0%

4" SDR35 PVC 45 LF
S=1.0%

12" C900 PVC 34 LF
S=1.0%

12" N-12 PVC 3034
95 LF
S=0.0%

8" C900 PVC 93 LF
S=0.50%

VAULT #1
IE IN (E)= 3139.50
IE IN (W)= 3139.33
IE OUT (N)= 3139.13

8" C900 PVC 70 LF
S=0.50%

12" C900 PVC 23 LF
S=1.0%

12" N-12 PVC 3034
95 LF
S=0.0%

8" C900 PVC 109 LF
S=0.50%

8" C900 PVC 93 LF
S=0.50%

VAULT #2
IE IN (E)= 3139.63
IE IN (W)= 3139.65
IE OUT (E)= 3139.30

12" C900 PVC 9 LF
S=1.0%

12" N-12 PVC 3034
200 LF
S=0.0%

4" SDR35 PVC 49 LF
S=1.0%SDMH-2

RIM = 3146.42
IE 4" IN (S,W,E) = 3139.76
IE 6" OUT (N) = 3139.56
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4" SDR35 PVC 87 LF
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4" SDR35 PVC 34 LF
S=0.76%
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